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SCOPE OF WORK 
 

                                         NPS Construction Management  

Construction Inspection 

& 

Materials Testing Services 

2013-2018 
 

 

COLORADO DEPARTMENT OF TRANSPORTATION  

Statewide  
    

SCOPE OF WORK FOR:  

 

� I. Construction Management 

 

� II.  Project Construction Inspection  

 

� III.     Project Materials Testing   

 

� IV.     Materials Laboratory Testing  

 

� V. Profiling 

 
 

 

 

 

 

 

 

 

 

 

 

Note: This Scope of Work has been carefully reviewed by the Department and reflects an 

approach based on the known goals ofCDOT. The Consultant’s analysis of the project 

goals, its evaluation of the work elements, and its formulation of the work plan, coupled 

with its understanding of and sensitivity to the key issues, may produce new approaches or 

modifications to the project’s work elements. Therefore, the final Scope of Work for the 

project may change in some details to incorporate the Consultant’s input.  
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GENERAL REQUIREMENTS      

WORK DURATION: 
The time period for the work described in this scope is five (5) calendar years.  

Work may be required: night or day; weekends; holidays; or on a split shift basis. 

 

Contract Administration 

 
Branch Manager John Eddy P.E.:   

 4201 E. Arkansas Avenue 

 4
th

 Floor  

 Denver, CO  80222 

 303-757-9592 

 

Active day-to-day administration and monitoring of this contract will be delegated to: 

 

Program Engineer III Peter Kozinski P.E. 

Region 1 

2000 S. Holly 

Denver, CO  80222 

303-512-5991 

 

Program Engineer III Benjamin “Doug” Lollar P.E. 

 Region 2 

 1480 Quail Lake Loop, Suite A 

 Colorado Spgs, CO  80906 

 719-227-3201 

 

 

Program Engineer III Jason Smith P.E. 

 Region 3 

 222 South 6
th

 Street 

 Room 317 

 Grand Junction, CO  81501 

 970-683-6205 

 

Program Engineer III Corey Stewart P.E. 

Region 4 

1420 2
nd

 St 

Greeley, CO  80631 

970-350-2104 

 

Program Engineer III Ed Archuleta P.E. 

 Region 5 

 3803 N. Main Avenue, #306 

 Durango, CO  81301 

 970-385-1436 

General Requirements:  
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Definitions: 

 
CDOT Resident Engineer: - The CDOT employee responsible to the Region Program Engineer 

for the quality and successful completion of a transportation project.  The 

Resident Engineer authorizes interim and final payments and all changes to 

Contracts for all Consultants and Contractors. 

 

CDOT Project Engineer - The CDOT employee assigned by the Resident Engineer to be the 

Chief Engineer’s duly authorized representative.  The CDOT Project Engineer is 

in direct charge of the project work and is responsible for the administration and 

satisfactory completion of the project under contract. 

 

Consultant -  The firm or corporation providing personnel under this agreement to perform 

construction services as outlined herein. 

 

Consultant Professional Engineer - the Consultant employee in responsible charge of Consultant 

services performed as described in this Contract.  The Consultant Professional 

Engineer administers the Consultant contract must be licensed in the State of 

Colorado.  

 

Construction Management or Construction Inspector - Consultant employee who performs 

construction management, construction inspection, and other project-related 

services under the responsible charge of the Consultant Project Engineer, and at 

the direction of the CDOT Project Engineer. 

 

Contractor: -  The individual, firm, or corporation contracting with CDOT to construct a 

transportation project. 

 

Authorization to Proceed 
 

Work shall not commence until the written Notice to Proceed for a “Task Order” is received by 

the Consultant. The work shall be completed in the time specified. 

 

I. CONSTRUCTION MANAGEMENT 
 

Initial Project Meeting 
 

The consultant personnel and CDOT project personnel shall meet to coordinate and schedule the 

required work.  The Consultant shall complete all work in accordance with the approved 

schedule.   
 

Work Duration 
 

NPS Contract Work is for a five year period. Work may be required night and/or day, on 

weekends, holidays, and/or on a split shift basis. Workweeks may be in excess of or less than the 

standard 40-hour week.  
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Routine Billing & Reporting 
 

The Consultant shall provide the following on a routine basis: 

 

a) Coordination of all contract activities by the Consultant’s Project Engineer. 

 

b) Monthly billing formats, suitable to the CDOT Project Engineer, for all contract activities 

performed by the consultant's Project Engineer and inspectors. 

 

c) Periodic reports and billings required by CDOT Procedural Directive 400.2.   

 

Status of Contract 
 

The Consultant shall monitor the status of the contract and advise the CDOT Resident Engineer 

of any potential need to supplement the contract.  Failure to monitor contract status and provide 

timely notification may result in discontinuation of the Consultant’s services. 

 

Project Standards 
 

Construction Management and Construction Inspection shall be in accordance with the Colorado 

Department of Transportation’s Construction Manual, Field Materials Manual, applicable 

AASHTO test procedures, Colorado Department of Transportation Inspector’s Check-list, 

Standard Specifications for Road & Bridge Construction, Supplemental Specifications, 

applicable M&S Standards, and the plans and specifications currently in use when a construction 

project is advertised. All activities performed shall be as directed and authorized by the CDOT 

Project Engineer, and as approved by the CDOT Resident Engineer.   

 

Labor, Vehicle, and Equipment:  Personnel qualifications, staffing level, and number and types 

of vehicles shall be as approved by the CDOT Resident Engineer.  

  

The consultant shall furnish all personnel, vehicles, materials, cellular phones, laptop computers, 

and any and all equipment required to perform the work.  

CDOT will provide a field laboratory for many of the construction projects and the required 

traffic control for all of the construction projects.  

 

AUTHORIZATION TO PROCEED: 

 

Work shall not commence until the consultant receives the written Notice to Proceed for an 

individual Task Order. Work shall be completed within the allotted contract time. Time charged 

shall be exclusive of time lost for: 

 

- Reviews and approvals 

- Responses/direction from CDOT 

 
ROUTINE REPORTING AND BILLING: 

 

The consultant shall provide the following on a routine basis: 
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- Coordination of all contract activities by the Consultant’s Project Manager 

when required 

- Periodic reports and billings required by CDOT Procedural Directive 400.2 

 

STATUS OF PROJECT: 

 

The consultant shall monitor the status of work, and advise the CDOT Project Engineer/Manager 

of any potential need for supplementing their contract. Failure to monitor work status and 

provide timely notification may result in discontinuing the consultant’s services relative to the 

task order until a supplemental agreement can be affected. 

 

The Consultant’s work shall be under the direction of, and shall be reviewed by a Professional 

Engineer registered in the State of Colorado, or as appropriate, by a Licensed Professional Land 

Surveyor, registered in the State of Colorado.  

The inspection technician(s) and/or Project Manager(s) permanently assigned to a project shall 

be competent in road and bridge construction and be thoroughly familiar with CDOT 

specifications, manuals, forms and documentation requirements.  The level of qualification 

provided shall be as requested and approved by the CDOT Resident Engineer.  The 

qualifications for the level(s) shall be commensurate to experience, and are as follows:  

1. Intern Level Inspector – zero (0) to four (4) years of experience  

2. Junior Level Inspector – four (4) to eight (8) years of experience, and experienced in 

construction management.  

3. Senior Level Inspector – more than eight (8) years of experience, and experienced in 

construction management.  

4. Project Manager – six (6) or more years of experience, licensed as a Professional Engineer in 

the State of Colorado, and responsible for the supervision of the inspectors.  

CDOT has developed a Construction Inspector Qualification Program, the following requirements will be 

mandatory on all CDOT projects after March 1, 2006.   
 

The following chart, with the appropriate checked certifications, shall be included in all scopes of work. 
 

Class/Certification Consultant Project 

Engineer 

Consultant 

Inspector 

Consultant Tester 

Basic Highway Math  X X 

Basic Highway Surveying X X X 

Basic Highway Plan 

Reading 

X X X 

Erosion Control 

Supervisor 

X X X 

    

Specialty Certifications To be determined by the Resident Engineer and Consultant 

CAPA Asphalt Inspection X X X 

Asphalt Inspection X X X 

WAQTC   X 

Major Structures X X  
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Other (As defined by the 

RE) 

   

 

A copy of work experience, references and/or proof of Licensing shall be provided before work 

begins to the CDOT Project Engineer.  Personnel provided by the Consultant who do not meet 

the specified requirements, or who fail to perform their work in an acceptable manner shall be 

removed from the project when determined and directed by the CDOT Project Engineer. 
 

Documentation 
 

Each of the Consultant’s on-site project personnel shall maintain a daily diary for each day they 

perform work on the project.  They shall use CDOT Form 103, Project Diary, or a form approved 

by the CDOT Project Engineer.  The contents of the diary shall be brief and accurate statements 

of progress and conditions encountered during the prosecution of the work.  Editorial comments 

shall not be incorporated in the diaries or on any written correspondence applicable to the 

project.  The diary shall not be used for reporting pay quantity documentation. A copy of the 

daily diary shall be given to the CDOT Project Engineer within one working day of its date. 

 

Personnel Qualifications 
 

The Consultant shall provide a Professional Engineer registered in the State of Colorado, who 

will be in responsible charge of Construction Observation. This Engineer shall certify in writing 

that all inspection and Construction Management conforms to the plans, specifications, and 

purpose of design.  

 

The Consultant Engineer shall be available to review work, resolve problems and make decisions 

in a timely manner as requested by the CDOT.  

 

The CDOT Resident Engineer shall be the final authority regarding acceptance of work not 

conforming to the plans. The Consultant Engineer must be experienced and competent in road 

and bridge construction management and inspection. 

 
The Consultant Engineer and inspector shall provide daily or routine certifications as shown 
below. The Consultant Engineer in responsible charge of all the Consultant inspectors shall also 
provide this certification on a monthly basis. 
 
"The items listed above this certification were tested or inspected and found to be in reasonably 
close conformity to the plans and specifications except as noted". 
 
When performing Construction Management services the Consultant's Professional Engineer 
shall also provide monthly certifications prior to processing monthly Contractor interim progress 
payments as shown: 
 
"The construction on this project is being conducted in reasonable close conformance with the 
plans and specifications".  When performing Construction Management services the Consultant's 
Professional Engineer shall also provide a final certification at the completion of the project as 
shown:” The project has been completed in reasonably close conformity with the plans and 
specifications including authorized changes.  The project has been reviewed for obvious safety 
deficiencies. The project Right of Way appears to be free from unauthorized encroachments 
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resulting from construction on this project.  The Form FHWA - 47 has been completed and 
submitted". 
 

Specific Work Description – Consultant Project Engineer 
 

The Consultant Project Management services shall support CDOT’s project staff through 

management of CDOT construction projects.  The Consultant Project Manager shall be a 

Professional Engineer registered in the State of Colorado and will be in responsible charge of 

Construction Observation.   

This Engineer shall certify in writing that all inspection, materials, materials testing, and 

Construction Management conforms to the plans, specifications and purpose of design.  Further, 

upon submittal of each monthly construction contractor pay estimates to the CDOT Resident 

Engineer, this Engineer shall provide written certification that “The construction on this project 

is being conducted in reasonable close conformance with the plans and specifications.”  This 

Engineer shall be available to review work, resolve problems and make decisions in a timely 

manner as requested by CDOT.    The Consultant Project Manager shall be experienced and 

competent in road and bridge construction management, inspection and materials testing.   

The CDOT Resident Engineer shall be the final authority regarding acceptance of work not 

conforming to the plans and specifications.  The CDOT Project Engineer, or Resident Engineer 

in the absence of the CDOT Project Engineer, shall be responsible for signature approval of all 

construction contract modification orders (CDOT FORM 90) and all construction contract 

payments.  

A Scope of Services detailing the duties and responsibilities of Construction Management 

responsibilities for each Task Order shall be prepared by the CDOT Resident Engineer.  The 

Scope of Services shall be attached to each Task Order request.  

The Consultant Inspector shall assist the CDOT Project Engineer in performance of construction 

inspection activities and other project-related activities, as directed by the CDOT Project 

Engineer.  Inspection responsibilities may include but are not limited to the following: 

• Assist CDOT Project Engineering in the performance of construction inspection activities;  

• Review periodic reports and billings; 

• Preparing and transmitting updates of construction activities to CDOT’s Public Information Office; 

• Participation in weekly progress meetings with contractor, subs, utilities, and other interested parties; 

• Anticipating project problems and suggesting solutions to the CDOT Project Engineer; 

• Monitoring compliance with and taking appropriate action to preserve safety on the project for all 

workers and traveling public in accordance with Method of Handling Traffic and the Manual of 

Uniform Traffic Control Devices; 

• Initial, follow-up, completion, and final inspections of work in progress, including interim and final 

measurements; 

• Notifying contractor and Engineer of non-compliance with the contract plans and specifications; 

• Performance of special tests, investigations, or monitoring which are required to fulfill the intent of 

the CDOT inspection program; 

• Completing inspection documentation using CDOT forms for the development of progress payments 

for the contractor in accordance with CDOT’s prescribed procedures;    

• Submittal of standard documentation reports no later than the following working day; 
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• Preparation of routine correspondence to the contractor, CDOT Staff, local agencies, etc.; 

• Providing liaison and communication to contractor field crews; 

• Assisting in preparing punch lists of uncompleted work, non-conformance reports, and deficiency 

notices. 

• Maintaining accurate field notes during construction reflecting actual construction details to be used 

in preparation of the as-constructed plans; 

• Miscellaneous project-related duties as directed by the CDOT Project Engineer. 

 

Submittal of Final Documentation: 
 

Final pay documentation shall be submitted to the CDOT Project Engineer within 20 working 

days after completion of the construction project work.  Consultant shall be available to assist 

Project Engineer and Finals Engineer in correcting documentation and as-constructed plans 

during the final checking process.     

 

A completed CDOT Form 250 shall be submitted to the CDOT Project Engineer no more than 14 

calendar days after the Consultant has been notified of final quantities.  Failure to submit final 

documentation as required will result in withholding of Consultant payments. 
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ORGANIZANTIAL REFERENCES FOR PERSONNEL CERTIFICATIONS 

 

 

American Concrete Institute (ACI):  Colorado Ready Mix Concrete Association 

                Ms. Linda Jones PH 303-290-0303 

                http://www.crmca.org 

 

Construction Inspector Certification:  Donna Stretz 

      303-796-4664 

      FAX: 303-930-6040 

     donna_stretz@urscorp.com 

     or  http://www.dot.state.co.us/CHRMEmpCorner/empdev.cfm 

 

Western Alliance for Quality Transportation 

Construction (WAQTC):  CK SU 

     Colorado Department of Transportation 

     PH 303-398-6587 

     Cheng.Su@state.co.us  

 

Laboratory for Certification of Asphalt  

Technicians (LabCat):       Tom Clayton 

         Rocky Mountain Asphalt Education Center 

         6880 South Yosemite Court, Suite 110 

                    Centennial, Colorado 80112 

          PH 303-741-6148 

          RMAEC@co-asphalt.com 
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II.  PROJECT CONSTRUCTION INSPECTION 

 
In addition to the construction inspection tasks identified in: 

 

I. Construction Management the construction inspector(s) shall assist the CDOT Project 

Engineer in performance of construction inspection activities and other project-related activities, 

as directed by the CDOT Project Engineer.  Inspection responsibilities may include but are not 

limited to the following: 

• Reviewing periodic reports and billings 

• Participation in weekly progress meetings with contractor, subcontractors, 

utilities, and other interested parties; 

• Anticipating project problems and suggesting solutions to the CDOT Project 

Engineer 

• Monitoring compliance with and taking appropriate action to preserve safety on 

the project for all workers and traveling public in accordance with Method of 

Handling Traffic and the Manual of Uniform Traffic Control Devices; 

• Initial, follow-up, completion, and final inspections of work in progress, including 

interim and final measurements; 

• Notifying contractor and Project Engineer of non-compliance with the contract 

plan and specifications; 

• Performance of special tests, investigations, or monitoring which are required to 

fulfill the intent of the CDOT inspection program; 

• Completing inspection documentation using CDOT forms for the development of 

progress payments for the contractor in accordance with CDOT’s prescribed 

procedures; 

• Submittal of standard documentation reports no later than the following working 

day; 

• Preparation of routine correspondence to the contractor, CDOT Staff, local 

agencies, etc; 

• Providing liaison and communication to contractor field crews; 

• Assisting in preparing punch lists of uncompleted work, non-conformance 

reports, and deficiency notices; 

• Maintaining accurate field notes during construction reflecting actual construction 

details to be used in preparation of the as-constructed plans; 

• Miscellaneous project-related duties as directed by the CDOT Project Engineer. 

 

Inspection observations shall be documented and approved by the CDOT Project Engineer in 

accordance with the references cited below under PROJECT STANDARDS. Project specific 

work will be defined by task order, prior to work commencing. 
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MANAGEMENT OF CONSULTANT PROJECT CONSTRUCTION INSPECTION 

 

The consultant, CDOT Project Engineer, and Resident shall meet, coordinate and schedule the 

required work. The consultant shall complete all work in accordance with their approved 

schedule. 

 

 

PROJECT STAFFING AUTHORITY: 

 

The CDOT Project Engineer is in direct charge of the work and is responsible for administration 

of the project contract as defined in the CDOT Standard Specifications. This includes approving 

and setting work hours for both project construction and inspection. 

 

PROJECT STANDARDS: 

 

All inspection and documentation shall be in accordance with the Colorado Department of 

Transportation (CDOT) Field Materials Manual, Construction Manual, CDOT M&S Standards, 

CDOT Inspector’s Checklist and applicable Project and Standard Special Provisions in the 

construction project contract and the applicable CDOT Standard Specifications for Road and 

Bridge Construction. The applicable CDOT Field Materials Manual, including Colorado 

Procedures and Colorado Procedure-Laboratory, shall be the one currently in use when the 

construction project is advertised. If the required method is not described in the CDOT Field 

Materials Manual, the required work shall be completed in accordance with the current 

AASHTO Standard Specifications for Transportation Materials and Methods of Sampling and 

Testing (as revised and supplemented) or the ASTM Standards and Tentatives. Proposed work 

procedures shall be coordinated with the CDOT Project Engineer prior to the start of work.  

 

LABOR, MATERIALS, AND EQUIPMENT: 

 

The consultant shall furnish all personnel, materials, and equipment required to perform the work 

in a timely manner: 

• Computer with appropriate software 

• Clipboard, string line, 4-foot carpenter level 

• Miscellaneous equipment to include calculator, officer supplies, and personal safety 

equipment 

• Cell phone 

• Project transportation 

 

SPECIAL QUALIFICATIONS FOR CONSTRUCTION PROJECT INSPECTORS 

 

The construction inspector(s) must possess a current and valid Colorado Driver’s license. 

The construction inspector(s) must be certified in the areas of inspection to be performed by the 

CDOT Construction Inspector Qualification Program. 

 

 

 

III. GENERAL WORK DESCRIPTION FOR PROJECT MATERIALS TESTING:  
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The consultant shall sample, test and inspect those specified materials utilized in construction. 

Test results and inspection observations shall be documented and approved by the CDOT Project 

Engineer in accordance with the references cited below under PROJECT STANDARDS. Project 

specific work will be defined by task order, prior to work commencing. 

 

MANAGEMENT OF CONSULTANT PROJECT MATERIALS TESTING: 

 

The consultant, CDOT Project Engineer, Resident Engineer and Residency Head Tester shall 

follow the requirements of CP-16 to meet, coordinate and schedule the required work. The 

consultant shall complete all work in accordance with their approved schedule. The consultant 

materials testing evaluation form shall be completed by the CDOT project engineer and head 

tester, and distributed as described in CP-16. The CDOT Project Engineer shall forward a copy 

of the completed Pre-Testing Meeting Agenda for Consultant Materials Testing to the Region 

Materials Engineer. 

 

PROJECT STAFFING AUTHORITY: 

 

The CDOT Project Engineer is in direct charge of the work and is responsible for administration 

of the project contract as defined in the CDOT Standard Specifications. This includes approving 

and setting work hours for both project construction and the materials testing. 

 

PROJECT STANDARDS: 

 

All sampling, testing, and documentation shall be in accordance with the Colorado Department 

of Transportation (CDOT) Field Materials Manual, Construction Manual, CDOT M&S 

Standards and applicable Project and Standard Special Provisions in the construction project 

contract and the applicable CDOT Standard Specifications for Road and Bridge Construction. 

The applicable CDOT Field Materials Manual, including Colorado Procedures and Colorado 

Procedure-Laboratory, shall be the one currently in use when the construction project is 

advertised. If the required method is not described in the CDOT Field Materials Manual, the 

required work shall be completed in accordance with the current AASHTO Standard 

Specifications for Transportation Materials and Methods of Sampling and Testing (as revised 

and supplemented) or the ASTM Standards and Tentatives. Proposed work procedures shall be 

coordinated with the CDOT Project Engineer prior to the start of work.  

 

LABOR, MATERIALS, AND EQUIPMENT: 

 

The consultant shall furnish all personnel, materials, and equipment required to perform the 

work. CDOT will provide a field laboratory for many of the construction projects and the 

required traffic control for all of the construction projects. The CDOT Project Engineer will 

advise the consultant on the availability of the field laboratory.  

When a field laboratory is not provided, the consultant shall use his own facilities. When the 

consultant is required to use his own facility, he shall follow the Laboratory Qualification 

Program requirements contained in the applicable CP-10. 
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The following equipment and supplies shall be furnished by the consultant for each project in 

sufficient quantity to ensure performance of all work required in a timely manner. Such 

equipment and supplies shall remain the property of the consultant. 

1. A.C. content gauge and/or extraction equipment and solvents 

2. Nuclear Moisture/Density gauge 

3. Concrete air meter, slump cone, and other concrete testing equipment 

4. Sieves for aggregates and soil gradations 

5. Scales 

6. Sample containers and small tools 

7. Proctor equipment for soil curves and 1 point tests 

8. Atterberg equipment 

9. Sample drying equipment 

10. Miscellaneous equipment for performing the required soils, concrete and asphalt field 

tests 

11. Concrete cylinder molds, which conform to AASHTO requirements, except that PAPER 

MOLDS SHALL NOT BE USED, AND PLASTIC MOLDS SHALL NOT BE REUSED 

12. Cell Phone for each tester 

13. Computer and printer for each test lab (CDOT or Consultant). This equipment needs to 

have capability to operate all current CDOT project software as defined in the current 

migration plan. This includes Site Manager.  

     14. Ignition Oven for determining asphalt binder content meeting specifications of                                           

CPL 5120. 

 

Personnel staffing level and qualifications of testing personnel and laboratories for the project 

shall be subject to the approval of the CDOT Project Engineer. The CDOT Project Engineer shall 

receive and review the testing personnel and consultant laboratory qualifications prior to 

commencement of testing on the project. 

 

Sampling and testing personnel qualifications shall be in conformance with the requirements of 

the applicable CP-10.  Additionally the tester must possess a current and valid Colorado Driver’s 

license. 

 

The Consultant’s work shall be under the direction of, and shall be reviewed, stamped and signed 

by a Professional Engineer registered in the State of Colorado. The only work to be stamped will 

be the summary sheets; i.e., CDOT Forms 6, 9, 58, 69, 212, 250, and 554. The Project Engineer 

may request that additional forms be stamped. The Professional Engineer shall be available to 

review work, resolve problems, and make decisions in a timely manner as requested by the 

CDOT Project Engineer, and must be experienced and competent in road and bridge construction 

materials testing. 

 

Copies of the tester’s required certifications and a resume, with references, including his/her 

materials testing experience shall be provided to the CDOT Project Engineer. 

The materials testing technician(s) shall be thoroughly familiar with CDOT testing procedures, 

forms and documentation requirements.  If oversight is necessary, the consultant shall provide 

the supervision and guidance needed for completion of the work.  Oversight required by the 

consultant will not be paid for by CDOT.  The materials testing technician(s) and inspector(s) 

shall be thoroughly familiar with CDOT forms and documentation requirements. 
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Personnel provided by the consultant who do not meet all of the specified requirements, or who 

fail to perform their work in an acceptable manner, shall be removed from the project when 

determined and directed by the CDOT Project Engineer.  Failure to perform the testing and 

documentation processes may result in termination of the task order as determined by the Task 

Order Administrator (Project Manager). 

 

SPECIFIC TESTING REQUIREMENTS: 

 

The consultant shall sample, test, inspect, and document all materials generated and produced on 

the project.  This includes: materials delivered to the project that are listed in the Summary of 

Approximate Quantities in accordance with the SCHEDULE (Quality Assurance) in the Field 

Materials Manual; materials that may be added to the project through contract modification; and 

altered material quantities whether increased or decreased. The consultant’s Project Manager, 

field tester(s) and CDOT’s Project Engineer shall be required to review project quantities on a 

monthly basis to ensure that sufficient tests have been performed for the material placed to date.  

The consultant shall also provide any other services as requested by the CDOT Project Engineer. 

 

Testing of materials that are specifically designated to be preinspected or pretested by this or any 

other Department of Transportation shall remain the responsibility of CDOT. The consultant 

shall document and transport samples of any and all materials to the CDOT Central Laboratory 

that are required to be tested by CDOT regardless of preinspection or pretesting responsibilities.  

The items and test frequencies of Department tested materials shall be in accordance with the 

column titled “Central Laboratory” in the SCHEDULE. 

 

DOCUMENTATION: 

 

Each of the consultant’s field testers shall maintain a daily diary for each day the tester performs 

work on the project.  They may use CDOT’s Form 103, Project Diary, or a form as approved by 

the CDOT Project Engineer.  The contents of the diary shall be brief and accurate statement of 

progress and conditions encountered during the prosecution of the work.  Editorial comments are 

not to be incorporated in the diaries or on any written correspondence applicable to the project.  

A copy of the daily diary shall be given to the CDOT Project Engineer within three working days 

of its date.  Test results, sample submittals and inspection documentation transmitted to CDOT’s 

Region or Central Laboratory shall be recorded on appropriate CDOT Forms.   

The consultant’s Project Manager and field tester(s) shall be required to review project quantities 

on a weekly basis to ensure that sufficient tests have been performed for the material placed to 

date.  The consultant may use CDOT worksheets or worksheets approved by the CDOT Project 

Engineer.  CDOT Forms and worksheets are available through the Residency Head Tester at no 

cost to the consultant. 

 

The consultant shall furnish the CDOT Project Engineer with copies of all worksheets on a daily 

basis. The consultant shall also keep the CDOT Form 626 up to date at all times and provide 

copies of this form to the CDOT Project Engineer and the contractor within 12 hours for any 

material found to be out of compliance with the specifications. 
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The consultant shall coordinate the schedule for Independent Assurance Tests for the project in 

accordance with CDOT Form 379, with the Residency Head Tester, or directly with the Region 

IAT person. 

 

SUBMITTAL OF FINAL DOCUMENTATION: 

 

Final documentation shall be submitted to the CDOT Project Engineer within 20 working days 

after project acceptance. A completed CDOT Form 250 shall be submitted to the CDOT Project 

Engineer 10 days after the consultant has been notified of final quantities. Failure to submit final 

documentation as required may result in withholding any and all consultant payments. 
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IV. GENERAL WORK DESCRIPTION FOR REGION MATERIALS LABORATORY 

TESTING: 

 
This work consists of materials testing at the Regional Materials Laboratory (potentially located 

anywhere in Region or an approved laboratory furnished by consultant).  Materials testing could 

involve a wide range of projects consisting of, but not limited to, the resurfacing, reconstruction, 

maintenance and new construction projects. When the consultant is required to use his own 

facility, he shall follow the Laboratory Qualification Program requirements contained in the 

applicable CP-10. 

 

MANAGEMENT OF CONSULTANT REGION LABORATORY MATERIALS TESTING: 

 

The consultant, CDOT Region Materials Engineer and CDOT Region Materials Lab Manager 

shall meet, coordinate and schedule the required work. The consultant shall complete all work in 

accordance with their approved schedule.  

 

PROJECT STAFFING AUTHORITY: 

 

The CDOT Region Materials Engineer is in direct charge of the work and is responsible for 

administration of the project contract as defined in the CDOT Standard Specifications. This 

includes approving and setting work hours for the materials testing. 

 

PROJECT STANDARDS: 

 

All sampling, testing, and documentation shall be in accordance with the Colorado Department 

of Transportation (CDOT) Field Materials Manual, Construction Manual, CDOT M&S 

Standards and applicable Project and Standard Special Provisions in the construction project 

contract and the applicable CDOT Standard Specifications for Road and Bridge Construction. 

The applicable CDOT Field Materials Manual, including Colorado Procedures and Colorado 

Procedure-Laboratory, shall be the one currently in use when the construction project is 

advertised. If the required method is not described in the CDOT Field Materials Manual, the 

required work shall be completed in accordance with the current AASHTO Standard 

Specifications for Transportation Materials and Methods of Sampling and Testing (as revised 

and supplemented) or the ASTM Standards and Tentatives. Proposed work procedures shall be 

coordinated with the CDOT Project Engineer prior to the start of work.  

 

The consultant tester(s) must meet the requirements of Chapter 800 of the Field Materials 

Manual, be a minimum of 19 years of age and possess a personnel-monitoring device. 

Personnel staffing level and qualifications of testing personnel and laboratories for the project 

shall be subject to the approval of the CDOT Project Manager. The CDOT Project Manager shall 

receive and review the testing personnel qualifications prior to commencement of the work. 

When required, the consultant tester’s work may be required to be under the direction of a 

Professional Engineer in the State of Colorado.   

The Professional Engineer shall be available to review work, resolve problems, and make 

decisions in a timely manner as requested by the Region Materials Engineer.  Personnel Staffing 

level and qualifications of testing personnel and laboratories for this work shall be subject to the 

approval of the Region Materials Engineer.  The Region Materials Engineer shall receive and 
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review the testing personnel and consultant laboratory qualifications prior to commencement of 

testing. 
 

Activities will include sampling, sample reducing, and testing materials supplied to and/or 

produced on the projects. This includes but is not limited to performing the following tests: 
 

1. Rice Test (CP 51) 

2. Gradations of aggregate (CP 31) 

3. Bulk Specific Gravity of cores and/or compacted mix (CP 44 and CP-L 5103) 

4. Fine aggregate angularity (CP-L 5113) 

5. Hveem Stability (CP-L 5106) 

6. Lottman Testing (CP-L 5109) 

7. AC Content by Nuclear Method (CP 85) 

8. AC Content by Ignition Method (CP-L 5120) 

9. Sand Equivalent Test (AASHTO T-176) 

10. Liquid Limit and Plasticity Index of Soils (AASHTO T-89, T-90) 

11. Moisture Density Relations of Soils (AASHTO T-99, T-180) 
 

Assist with documentation, general cleanup and routine laboratory equipment upkeep as needed.  

The consultant may enter results into a computer database.  The tester(s) may assist Region 5 

Materials lab personnel (using mobile drill rig) in the collection of soil profile data and samples. 
 

Tests will be performed in accordance with the applicable CDOT Field Materials Manual, CDOT 

Laboratory Manual of Test Procedures, and/or AASHTO Test Procedures.  The Region Materials 

Engineer will determine testing frequency. 
 

The contract tester(s) may be allowed the use of Region Materials Laboratory and all equipment, 

except for nuclear moisture density gauges, in order to conduct the required testing, when 

deemed necessary by the Region Materials Engineer. Unless designated, the consultant tester 

will conduct his/her testing services in the lab provided. 
 

The Region Materials Engineer may designate a member of his staff to represent him in the 

contract. 

SPECIAL QUALIFICATIONS OF REGION LABORATORY MATERIALS TESTER(S) 
 

Tester(s) must have a working knowledge, a minimum of 320 hours relevant experience, and 

possess and maintain current relevant certifications in the following programs for the duration of 

the task order: 
 

• CAPA (LABCAT) asphalt technician Certification in Levels A and B 

• WAQTC Embankment & Base Testing Technician Certification 

• Tester(s) must possess a current and valid Colorado Driver’s License 
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V    PROFILING   
 

The selected Consultant will identify two pavement smoothness testing contractors (PSTC) to be 

used in the Region.   

 

The PSTC shall supply: 

• A high speed profiler (HSP) with a current CP 78 certification 

• A HSP operator with a current LabCAT Level S certification 

 

The PSTC shall be capable of mobilizing to a Project within 7 days upon notification by the 

Department. 

 

The PSTC will collect pavement smoothness data on a Project following the procedures of CP 74 

and in compliance CDOT specifications. 

 

The PSTC will submit the pavement smoothness to the Department within 48 hours after it was 

collected.  All data submitted to the Department shall be reviewed by a Professional Engineer for 

accuracy and completeness.  The data may be submitted on either a CD or thumb drive.  If the 

PSTC utilizes a HSP manufactured by International Cybernetics Corp (ICC) the data shall be 

submitted in the native ICC file format.  If the PSTC does not utilize an ICC HSP, the data shall 

be submitted in a format recognizable by ProVAL 2.7.  Along with the pavement smoothness 

data, the PSTC shall submit a detailed log identifying the location of each exclusion area. 

 

The Consultant shall select which PSTC will be used on a Project.  The PSTC shall not perform 

both QC and QA work on a Project. 

 

PSTC time will be paid hourly to include mobilization time, testing time, demobilization & 

processing time. 
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Note: The CDOT Project Manager will use the cover sheet below, together with the 

Contract Scope, in order to provide a consistent Task Order request template. The CDOT 

Project Manager will fill in the Task Order #, the Scope request date, and the other Project 

information. The CDOT Project Manager will also indicate the requested services for the 

Task Order by marking one or more of the listed materials services, and will also attach 

any additional project-specific details or information necessary to complete the Scope 

package for the Task Order. 

 
 

 

 

1. Scope Of Work 

 

Task Order # _______ 

 

Region __ Materials Testing and Construction Inspection Services 

 

Date: _________________ 

 

Project Number: ___________________ 

 

Project Location: ___________________ 

 

 

Scope of Work For: 

 

 

   

Active day – to – day administration of this contract will be delegated to: 

 

NAME: __________________________________ 

 

TITLE: __________________________________ 

 

ADDRESS: _______________________________ 

 

                     _______________________________ 

 

TELEPHONE NUMBER: ___________________  


